STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 9

CONTRACT PROPOSAL

WBS: 9CR.20291.9
ROUTES: Old Lexington Road (SR 1706) COUNTY: Davidson

DESCRIPTION: RESURFACING ON OLD LEXINGTON RD. (SR 1706) IN DAVIDSON
COUNTY

BID OPENING: TO BE OPENED at 10:00 AM ON October 5, 2011 DIVISION OFFICE
375 Silas Creek Parkway, Winston-Salem, NC 27127

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA
WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS
WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

ALL BIDDERS MUST BE PREQUALIFIED AS A "BIDDER" or
"SUBCONTRACTOR" WITH NCDOT PRIOR TO BID OPENING.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

If you have any questions concerning this contract, contact Mark Crook, PE at (336) 249-7001.




PROPOSAL FORM FOR THE CONSTRUCTION OF PROJECT NO. 9CR.20291.9
IN DAVIDSON COUNTY NORTH CAROLINA

DATE: June 15, 2011

DEPARTMENT OF TRANSPORTATION, RALEIGH NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the
special provisions, the proposal, the form of contract, and the forms of contract payment bond and
contract performance bond; and thoroughly understands the stipulations, requirements and
provisions. The undersigned bidder agrees to be bound upon his execution of the bid and subsequent
award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the
written notice of award is received by him. The undersigned Bidder further agrees to provide all
necessary machinery, tools, labor, and other means of construction and to do all the work and to
furnish all materials, except as otherwise noted, necessary to perform and complete the said contract
in accordance with the 2006 Standard Specifications for Roads and Structures by the date(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer,
and at the unit or lump sum prices, as the case may be, for the various items given on the sheets
contained herein.

The published volume entitled “North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, July 2006 with all amendments and supplements
thereto, is by reference incorporated into and made a part of this contract; that, except as herein
modified, all the Construction and work included in this contract is to be done in accordance with the
specifications contained in said volume, the provided plans, and amendments and supplements
thereto, under the direction of the Engineer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item of portion of the work as may be
deemed necessary or expedient. And increase or decrease in the quantity of any item will not be
regarded as sufficient ground for an increase or decrease in the unit prices, nor in the time allowed
for the completion of the work, except as provided for in the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR
BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. NO
BID BONDS REQUIRED.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items
shall be written in figures.

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined
by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid"
column of the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do NOT use white-out.

7. The bid shall be properly executed. All bids shall show the following information:

a.  Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

©

11. THE ENTIRE PROPOSAL INCLUDING BID FORM AND MB/WB FORMS SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON-SALEM, NC 27127 BY 10:00 A.M. ON
OCTOBER 5, 2011 (DIVISION OFFICE).

12. The sealed bid must display the following statement on the front of the sealed envelope:

Name and Address of Company and:
“QUOTATION FOR RESURFACING ON OLD LEXINGTON RD. (SR 1706) IN DAVIDSON
COUNTY TO BE OPENED AT 10:00 AM ON OCTOBER 5, 2011 (DIVISION OFFICE).”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder for the Base Bid. The
lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded the
contract. NCDOT reserves the right to reject any and all bids.



STANDARD PROVISIONS

GENERAL
This contract is for RESURFACING ON OLD LEXINGTON RD (SR 1706) IN DAVIDSON COUNTY as shown on
the attached map.

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project
Special Provisions, the current edition of the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, the current edition of the North Carolina Department of Transportation Roadway Standards
Drawings, the current NCDOT Superpave Manual, and the current edition of the_Manual of Uniform Traffic Control
Devices (MUTCD).

The following is the link to the current edition of the NCDOT
“Standard Specifications for Roads and Structures” and “Roadway Standard Drawings”

http://ncdot.org/doh/preconstruct/ps/specifications/specifications provisions.html
http://ncdot.org/doh/preconstruct/ps/std_draw/06english/default.html

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations,
and shall comply with the provisions of Section 107 of the current edition of the Standard Specifications for
Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES
(7-1-95)(Rev. 12-19-06) RG 10
The date of availability for this contract is the date of purchase order.

The completion date for this contract is November 15, 2011.

When observation periods are required by the contract, they are not a part of the work to be completed by the completion
date and/or intermediate contract times stated in the contract. Should an observation period extend beyond the final
completion date, the acceptable completion of the observation period shall be a part of the work covered by the
performance and payment bonds.

The liquidated damages for this contract are Two Thousand ($2,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES
(2-20-07) SP1G14B

The Contractor shall not narrow or close a lane of traffic on any map, detain and /or alter the traffic
flow on or during holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6 am December 31st and 6 am January 2nd. If New Year's Day is on a
Friday, Saturday, Sunday or Monday, then until midnight the following Tuesday.

3. For Easter, between the hours of 6 am Thursday and 6 am Monday.
4. For Memorial Day, between the hours of 6 am Friday and 6 am Tuesday.

5. For Independence Day, between the hours of 6 am the day before Independence Day and 6 am the day after
Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 11 pm the Thursday
before Independence Day and 6 am the Tuesday after Independence Day.

6. For Labor Day, between the hours of 6 am Friday and 6 am Tuesday.

5


http://ncdot.org/doh/preconstruct/ps/specifications/specifications_provisions.html
http://ncdot.org/doh/preconstruct/ps/std_draw/06english/default.html

7. For Thanksgiving Day, between the hours of 11 pm Tuesday and 6 am Monday.

8. For Christmas, between the hours of 11 pm the Friday before the week of Christmas Day and 6 am the following
Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be required during
these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic
control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in a
full-lane, normal pattern.

The liquidated damages are FIVE Thousand Dollars ($ 5,000.00) per hour.

PROSECUTION OF WORK:

(7-1-95) RG 15
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins
the work until completion and final acceptance of the project. The Contractor will not be permitted to suspend his
operations except for reasons beyond his control or except where the Engineer has authorized a suspension of the
Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of Twenty
Thousand Dollars $20,000.00 will be charged the Contractor for each and every calendar day that such suspension takes
place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and
due to increased public hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to
complete the work on time.

RAILROAD GRADE CROSSING:
(7-1-95) RG 17

The Contractor's attention is directed that should the use of slow moving or stopped equipment be required at railroad
grade crossings, notify the railroad's local representative of their anticipated time of work at the grade crossing at least 48
hours prior to performing work in that grade crossing location.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful
performance of the contract in accordance with specifications and conditions of the contract is required for Construction
contracts of $300,000 or more. Such bond shall be solely for the protection of the North Carolina Department of
Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for Construction
contracts greater than $300,000. The payment bond shall be solely for the protection of persons or firms furnishing
materials or performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after request from NCDOT, shall provide the Department with a
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of
the contract.




LIABILITY INSURANCE
(11-18-08) SP1 G80

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract. The Contractor shall be
liable for any losses due to the negligence or willful misconduct of its agents, assigns and employees including any sub-
contractors which causes damage to others for which the Department is found liable under the Torts Claims Act, or in the
General Courts of Justice, provided the Department provides prompt notice to the Contractor and that the Contractor has
an opportunity to defend against such claims. The Contractor shall not be responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard ACORD form
certificate of insurance evidencing commercial general liability with a limit for bodily injury and property damage in the
amount of $5,000,000.00 per occurrence and general aggregate, covering the Contractor from claims or damages for
bodily injury, personal injury, or for property damages which may arise from operating under the contract by the
employees and agents of the Contractor. The required limit of insurance may be obtained by a single general liability
policy or the combination of a general liability and excess liability or umbrella policy. The State of North Carolina shall
be named as an additional insured on this commercial general liability policy. The policy may contain the following
language as relates to the State as an additional insured: “This insurance with respect to the additional insured applies
only to the extent that the additional insured is held liable for your or your agent’s acts or omissions arising out of and in
the course of operations performed for the additional insured.”

The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s
compensation and vehicle liability, in the amounts required by law. Providing and maintaining adequate insurance
coverage is a material obligation of the contractor and is of the essence of this contract. All such insurance shall meet all
laws of the State of North Carolina. Such insurance coverage shall be obtained from companies that are authorized to
provide such coverage and that are authorized by the Commissioner of Insurance to do business in North Carolina. The
Contractor shall at all times comply with the terms of such insurance policies.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

WORKERS’ COMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department of Transportation, its officers
and employees from any claim, demand, suit, liability, judgment and expense (including attorney’s fees and other costs
of litigation) arising out of or relating to injury, disease, or death of persons or damage to or loss of property resulting
from or in connection with the negligent performance of this contract by the contractor, its agents, employees, and
subcontractors or any one for whom the contractor may be responsible. The obligations, indemnities and liabilities
assumed by the contractor under this paragraph shall not extend to any liability caused by the negligence of the
Department of Transportation or its employees. The contractor’s liability shall not be limited by any provisions or limits
of insurance set forth in this contract.

The contractor shall indemnify and hold harmless the North Carolina Department of Transportation from any claim,
demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s equipment (including
vandalism, theft, fire and acts of God) arising out of or relating to work performed under this agreement. The
obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not extend to any liability
caused by the negligence of the Department of Transportation or its employees. The contractor’s liability shall not be
limited by any provisions or limits of insurance set forth in this contract.

The contractor further agrees to indemnify the North Carolina Department of Transportation for any damages to the
roadway, highway signs, highway equipment and other property owned or in possession of the Department of
Transportation, brought about by reason of the negligent operation of the leased equipment. The contractor further
agrees to indemnify and save harmless the Department of Transportation, its officers and employees from any claims or
amounts recovered by any of the contractor’s employees under the Worker’s Compensation Act.

Pursuant to N.C.G.S. § 97-19, all contractors/subcontractors of the Department of Transportation are, prior to beginning
services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of
compliance issued by the Department of Insurance for self-insured contractor/subcontractors stating that it has complied
with N.C.G.S. § 97-93 irrespective of whether contractor/subcontractors have regularly in service fewer than three
employees in the same business within the State of North Carolina, and contractor/subcontractors shall be hereinafter
liable under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any
injury or death due to an accident arising out of and in the course of performance of the work insured by the
subcontractor.




The successful bidder shall provide Proof of insurance within (14) days after request from NCDOT prior to
issuance of a purchase order and beginning work.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev 12-21-10) RG67
Policy

It is the policy of the North Carolina Department of Transportation that Minority Business Enterprises (MBESs) and
Women Business Enterprise (WBES) as defined in GS 136-28.4 shall have the equal opportunity to compete fairly for
and to participate in the performance of contracts financed in whole or in part by State Funds.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, color, creed,
national origin, sex, handicapping condition or age in the performance of this contract. The Contractor shall comply with
applicable requirements of GS 136-28.4 in the award and administration of state funded contracts. Failure by the
Contractor to comply with these requirements is a material breach of this contract, which may result in the termination of
this contract or such other remedy, as the Department deems necessary.

Definitions
Commitment - The approved MBE/WBE participation submitted by the prime contractor during the bidding process.

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by the Department at the
time of bid submission or any MBE/WBE utilized as a replacement for a MBE/WBE firm listed on the commitment list.

Department - North Carolina Department of Transportation.

Minority Business Enterprise (MBE) — A firm certified as a Disadvantaged Minority-Owned Business Enterprise through
the North Carolina Unified Certification Program.

Women Business Enterprise (WBE) — A firm certified as a Disadvantaged Women-Owned Business Enterprise through
the North Carolina Unified Certification Program.

MBE/WBE — This term is used for convenience only. Minority Business Enterprise and Women Business Enterprise are
not interchangeable terms and the goals for either or both are not interchangeable.

Goal - The MBE/WBE participation specified herein.

Letter of Intent — Written documentation of the bidder/offeror’s commitment to use a MBE/WBE subcontractor and
confirmation from the MBE/WBE that it is participating in the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises the materials
or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone,
and petroleum products need not keep such products in stock, if it owns or operates distribution equipment. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

SAF Subcontract Approval Form - Form required for approval to sublet the contract.

North Carolina Unified Certification Program - A program that provides comprehensive information to applicants for
certification, such that an applicant is required to apply only once for a MBE/WBE certification that will be honored by
all recipients of USDOT funds in the state and not limited to the Department of Transportation only. The Certification
Program is in accordance with 49 CFR Part 26.



Contract Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established
for this contract:

(A) Minority Business Enterprises 3 %

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure
that Minority Business Enterprises participate in at least the percent of the contract as set forth above as
the goal.

2) If the goal is zero, the Contractor shall continue to recruit the MBESs and report the use of MBEs during

the construction of the project. A good faith effort will not be required with a zero goal.

(B) Women Business Enterprises 5 %

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure
that Women Business Enterprises participate in at least the percent of the contract as set forth above as
the goal.

(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report the use of WBEs

during the construction of the project. A good faith effort will not be required with a zero goal.
Contract Requirement

The approved MBE/WBE participation submitted by the Contractor shall be the Contract Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are certified through North
Carolina’s Unified Certification Program is available in the Directory of Transportation Firms. The Directory can be
accessed by the link on the Department’s homepage or by entering https://apps.dot.state.nc.us/vendor/directory/ in the
address bar of your web browser. Only firms identified as MBE/WBE certified in the Directory can be utilized to meet
the contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors in Contract

Only those MBE/WBE firms with current certification are acceptable for listing in the bidder's submittal of
MBE/WBE participation. The Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE/WBE participation in the appropriate section of Expedite, the bidding
software of Bid Express®.

1) The names and addresses of MBE/WBE firms committed to participate in the contract. If the bidder
uses the updated listing of MBE/WBE firms shown in Expedite, the bidder may use the dropdown
menu to access the name and address of the MBE/WBE firm.

(2) The contract line numbers and agreed upon unit prices of work to be performed by each MBE/WBE
firm. When no figures or firms are entered, the bidder will be considered to have no MBE/WBE
participation.


https://apps.dot.state.nc.us/vendor/directory/

(B) Paper Bids

(1) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation on the appropriate form (or facsimile thereof) contained elsewhere in the
contract documents in order for the bid to be considered responsive. Bidders shall indicate the total
dollar value of the MBE/WBE participation for the contract. If the bidder has no MBE/WBE
participation, he shall indicate this on the form “Listing of MBE/WBE Subcontractors” by entering the
word or number zero. This form shall be completed in its entirety. Blank forms will not be deemed
to represent zero participation. Bids submitted that do not have MBE/WBE participation indicated
on the appropriate form will not be read publicly during the opening of bids. The Department will not
consider these bids for award and the proposal will be returned to the bidder.

(2) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word “zero” or
number “0” or if there is participation, add the value on the “Listing of MBE/WBE Subcontractors” (or
facsimile thereof) contained elsewhere in the contract documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror’s commitment to use MBE/WBE subcontractors
whose participation it submits to meet a contract goal and written confirmation from each MBE/WBE, listed in the
proposal, indicating their participation in the contract. This documentation shall be submitted on the Department’s form
titled “Letter of Intent to Perform as a Subcontractor”. This letter of intent form is available at:
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf. It shall be received in the office of the State
Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following opening of bids.

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the proposal indicating
their participation in the contract, the MBE/WBE participation will not count toward meeting the goal.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More

(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the participation by the
MBE/WBE will be counted toward the contract requirement. The total dollar value of participation by a
certified MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the actual
payments to MBE/WBE firms by the Contractor.

(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count toward its MBE/WBE
goal a portion of the total value of participation with the MBE/WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE/WBE performs with its forces.

© 1) The Contractor may count toward its MBE/WBE goal only expenditures to MBE/WBEs that perform a
commercially useful function in the work of a contract. A MBE/WBE performs a commercially useful
function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform a
commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the
material and installing (where applicable) and paying for the material itself. To determine whether a
MBE/WBE is performing a commercially useful function, the Department will evaluate the amount of
work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and other relevant factors.

2 A MBE/WBE may enter into subcontracts. Work that a MBE/WBE subcontracts to another
MBE/WBE firm may be counted toward the contract goal. Work that a MBE/WBE subcontracts to a
non-MBE/WBE firm does not count toward the contract goal. If a MBE/WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, the MBE/WBE shall be presumed not to be
performing a commercially useful function. The MBE/WBE may present evidence to rebut this
presumption to the Department for commercially useful functions. The Department's decision on the
rebuttal of this presumption will be final.
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(D)

(E)

)

The following factors will be used to determine if a MBE/WBE trucking firm is performing a
commercially useful function.

€)] The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not be a
contrived arrangement for the purpose of meeting MBE/WBE goals.

(b) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

(© The MBE/WBE receives credit for the total value of the transportation services it provides on
the contract using trucks it owns, insures, and operates using drivers it employs.

(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including an owner-operator
who is certified as a MBE/WBE. The MBE/WBE who leases trucks from another MBE/WBE
receives credit for the total value of the transportation services the lessee MBE/WBE provides
on the contract.

(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm, including from an owner-
operator. The MBE/WBE who leases trucks from a non-MBE/WBE is entitled to credit for the
total value of transportation services provided by non-MBE/WBE lessees not to exceed the
value of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE lessees receives credit only for the fee or
commission it receives as a result of the lease arrangement. The value of services performed
under lease agreements between the MBE/WBE and Contractor will not count towards the
contract requirement.

U] For purposes of this paragraph, a lease shall indicate that the MBE/WBE has exclusive use of
and control over the truck. This does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as the lease gives the
MBE/WBE absolute priority for use of the leased truck. Leased trucks shall display the name
and identification number of the MBE/WBE.

A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for materials and supplies
required to complete the contract and obtained from MBE/WBE regular dealer and 100 percent of such
expenditures to a MBE/WBE manufacturer.

A contractor may count toward its MBE/WBE goals the following expenditures to MBE/WBE firms that are not
manufacturers or regular dealers:

(1)

@)

The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of a DOT-assisted contract, provided the fees or commissions
are determined to be reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

The fees or commissions charged for assistance in the procurement of the materials and supplies, or for
transportation charges for the delivery of materials or supplies required on a job site (but not the cost of
the materials and supplies themselves), provided the fees are not from a manufacturer or regular dealer
and provided the fees are determined to be reasonable and not excessive as compared with fees
customarily allowed for similar services.

Good Faith Effort for Projects with Goals more than Zero

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the
MBE/WBE contract goals, the apparent lowest responsive bidder shall submit to the Department documentation of its
good faith efforts made to reach each contract goal. One complete set and 9 copies of this information shall be received
in the office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following
opening of bids. Where the information submitted includes repetitious solicitation letters it will be acceptable to submit
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a representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
quotations shall be a part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed
below which the Department considers in judging good faith efforts. This documentation may include written
subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

The following factors will be used to determine if the bidder has made adequate good faith effort:

(A) Whether the bidder attended any pre-bid meetings that were scheduled by the Department to inform
MBE/WBEs of subcontracting opportunities.

(B) Whether the bidder provided solicitations through all reasonable and available means (e.g. advertising in
newspapers owned and targeted to the MBE/WBEs at least 10 calendar days prior to bid opening. Whether the
bidder provided written notice to all MBE/WBEs listed in the NCDOT Directory of Transportation Firms,
within the Divisions and surrounding Divisions where the project is located, that specialize in the areas of work
(as noted in the MBE/WBE Directory) that the bidder will be subletting.

© Whether the bidder followed up initial solicitations of interests by contacting MBE/WBEs to determine with
certainty whether they were interested. If a reasonable amount of MBE/WBEs within the targeted Divisions do
not provide an intent to quote or no MBE/WBEs specialize in the subcontracted areas, the bidder shall notify
MBE/WBEs outside of the targeted Divisions that specialize in the subcontracted areas, and call the Director of
Business and Opportunity Workforce Development to give notification of the bidder's inability to get
MBE/WBE quotes.

(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in order to increase the
likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MBE/WBE participation, even when the bidder might otherwise
perform these work items with its own forces.

(E) Whether the bidder provided interested MBE/WBEs with adequate and timely information about the plans,
specifications and requirements of the contract.

(3] Whether the bidder negotiated in good faith with interested MBE/WBEs without rejecting them as unqualified
without sound reasons based on a thorough investigation of their capabilities. Any rejection should be noted in
writing with a description as to why an agreement could not be reached.

(G) Whether quotations were received from interested MBE/WBE firms but rejected as unacceptable without sound
reasons why the quotations were considered unacceptable.

(H) Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation.

m Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs in obtaining the
necessary equipment, supplies, materials, insurance, and/or bonding to satisfy the work requirements in the bid
proposal.

J) Any other evidence that the bidder submits which show that the bidder has made reasonable good faith efforts to
meet the contract goals.

If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same
geographic area of the state, as a part of the good faith effort the Department will consider allowing the bidder to
combine the MBE participation as long as the overall MBE goal value of the combined projects is achieved.

If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same
geographic area of the state, as a part of the good faith effort the Department will consider allowing the bidder to
combine the WBE participation as long as the overall WBE goal value of the combined projects is achieved.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right

to award the contract to the next lowest responsive bidder that can satisfy the Department that the contract goal can be
met or that adequate good faith efforts have been made to meet the goal.
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Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the MBE/WBE participation submitted exceeds the
algebraic sum of the MBE/WBE goals by $1000 or more, the excess will be placed on deposit by the Department for
future use by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet the contract
goal, as part of the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the
MBE goal so long as there are adequate funds available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet the contract
goal, as part of the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the
WBE goal so long as there are adequate funds available from the bidder’s WBE bank account.

MBE/WBE Replacement

The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or perform the work with its
own forces or those of an affiliate. If the Contractor fails to demonstrate reasonable efforts to replace a committed
MBE/WBE firm that does not perform as intended with another committed MBE/WBE firm or completes the work with
its own forces without the Engineer’s approval, the Contractor may be disqualified from further bidding for a period of
up to 6 months.

The Contractor shall comply with the following for replacement of committed MBE/WBE.
(A) Performance Related Replacement

When a MBE/WBE is terminated or fails to complete its work on the contract for any reason, the Contractor
shall take all necessary, reasonable steps to replace the MBE/WBE subcontractor with another MBE/WBE
subcontractor to perform at least the same amount of work as the MBE/WBE that was terminated. The
Contractor is encouraged to first attempt to find another MBE/WBE firm to do the same work as the MBE/WBE
that was being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document the steps they have
taken to replace any MBE/WBE subcontractor who is unable to perform successfully with another MBE/WBE
subcontractor. Such documentation shall include but not be limited to the following:

@ Copies of written notification to MBE/WBEs that their interest is solicited in subcontracting the work
defaulted by the previous MBE/WBE subcontractor or in subcontracting other items of work in the
contract.

2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:
@ The names, addresses, and telephone numbers of MBE/WBEs who were contacted.

(b) A description of the information provided to MBE/WBEs regarding the plans and
specifications for portions of the work to be performed.

(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the Contractor’s conclusion.

4) Efforts made to assist the MBE/WBESs contacted, if needed, in obtaining bonding or insurance required
by the Contractor.

(B) Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after a Request for Subcontract has
been received by the Department, the Department will not require the Prime Contractor to solicit
replacement MBE/WBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified firm will count
toward the contract requirement.
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(2) When a committed MBE/WBE is decertified prior to the Department receiving a Request for
Subcontract for the named MBE/WBE firm, the Prime Contractor shall take all necessary and
reasonable steps to replace the MBE/WBE subcontractor with another MBE/WBE subcontractor to
perform at least the same amount of work to meet the contract goal or demonstrate that it has made a
good faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed
MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer makes changes that
result in additional work to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE
shall participate in additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBE/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction and a portion or all of
work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by
MBE/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor
committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by MBE/WBEs equal to
the reduced MBE/WBE participation caused by the changes.

Reports

A Subcontract Approval Form shall be submitted for all work which is to be performed by a MBE/WBE subcontractor,
both committed and non-committed subcontractors. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

Within 30 calendar days of entering an agreement with a MBE/WBE for materials, supplies or services, not otherwise
documented by a Request for Subcontract as specified above, the Contractor shall furnish the Engineer a copy of the
agreement. The documentation should also indicate the percentage (60% or 100%) of expenditures claimed for
MBE/WBE credit.

All certifications will be considered a part of the project records, and consequently will be subject to penalties under
State Law associated with falsifications of records related to projects.

Reporting MBE/WBE Participation

(A) The Contractor shall provide the Engineer with an accounting of payments made to MBE/WBE firms, including
material suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor). This accounting
shall be furnished to the Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

1) Withholding of money due in the next partial pay estimate; or

2 Removal of an approved contractor from the prequalified bidders list or the removal of other entities
from the approved subcontractors list.

(B) Electronic Bids Reporting:

The Contractor shall report the accounting of payments through the Department’s Payment Tracking System,
which is located at:

https://apps.dot.state.nc.us/\Vendor/PaymentTracking/. The Contractor shall also provide the Engineer an
affidavit attesting the accuracy of the information submitted in the Payment Tracking System. This too shall be
submitted for any given month by the end of the following month.

14


https://apps.dot.state.nc.us/Vendor/PaymentTracking/

© Paper Bids Reporting:

The Contractor shall report the accounting of payments on the Department’s MBE/WBE Subcontractor
Payment Information Form MBE/WBE-IS, which is available at
http://www.ncdot.org/doh/forms/filessMBE/WBE-IS.xIs.

(D) Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total payment to each MBE/WBE. A
responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor who can attest to the date
and amounts of the payments shall certify that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments
to MBE/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in
the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from working on any DOT project until the required
information is submitted.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard Specifications may be cause
to disqualify the Contractor.

PROGRESS SCHEDULE:
(12-18-07) RG 70

Revise the 2006 Specifications as follows:
Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the following:

The Contractor shall prepare and submit for review and approval a schedule of proposed
working progress. This schedule shall be submitted on forms supplied by the Engineer or in
a format that is approved by the Engineer. A detailed Critical Path Method (CPM) schedule
shall not be submitted to replace the progress schedule details required below.

The proposed progress schedule shall be submitted no later than 7 days prior to the date of
the project preconstruction conference and shall be approved before any payments will be
processed for the project.

When the Engineer has extended the completion date or if the project overrun is anticipated
to exceed 5%, the Contractor may submit a revised progress schedule to the Engineer for
review and approval. If plan revisions are anticipated to change the sequence of operations in
such a manner as will affect the progress but not the completion date, then the Contractor
may submit a revised progress schedule for review and approval but the completion date shall
remain unchanged.

The proposed progress schedule shall contain the following items:
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(A)  Atime scale diagram with major work activities and milestone dates clearly labeled.

(B) A cash curve corresponding to the milestones and work activities established above.

(C) A written narrative that explains the sequence of work, the controlling operation(s),
intermediate completion dates, milestones, project phasing, anticipated work
schedule, and estimated resources. In addition, explain how permit requirements,
submittal tracking, and coordination with subcontractors, utility companies and other
entities will be performed.

Major work activities are defined as components comprising more than 5% of the
total project cost or occupying more than 10% of total contract time and shall include,
if applicable, the following:

Clearing and grubbing
Grading

Drainage

Soil stabilization

Aggregate base course
Pavement

Culverts

Bridges (including removal)
Signals, ITS, and lighting
Overhead signs

Major Milestones are derived from the project construction phasing and shall include,
if applicable, the following:

Start of construction

Intermediate completion dates or times

Seasonal limitation/observation periods/moratoriums
Traffic shifts

Beginning and end of each traffic control phase or work area
Road openings

Completion date

OUTSOURCING OUTSIDE THE USA:
(9-21-04) RG 150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.
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ACT OF GOD
(12-19-06) RG 151

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the
word legally with the word contractually.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or contractor
(i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller,
subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources,
Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and contractors who:
(1) have a contract with a governmental agency; or

(2) have performed under such a contract within the past year; or

(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged
to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of
the Executive Order to their agencies. Vendors and contractors should contact other State Agencies to determine if those
agencies have adopted Executive Order 24.

MINIMUM WAGES
(7-21-09) z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the
rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees,
wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage

laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.
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STANDARD SPECIAL PROVISION ERRATA
(7-21-09) 7.4
Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows:

Division 1

Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering and

Maintenance of Way Association.

Page 1-7, remove —L- in middle of page after INVITATION TO BID and before LABORATORY.

Page 1-25, 102-16(R), move 2nd paragraph to left margin. It is not a part of this subarticle, but part of the entire article.
Division 2

Page 2-9, Subarticle 225-1(C), 1% paragraph, 2™ line, last word, add a “d” to make the word grade become graded.

Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is.

Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade.
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot.

Division 3
Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill
Division 4
Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6.
Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein.
Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 61 to SSPC Guide 6.
Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450.
Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452
Page 4-80, change 452-7 to 452-6 at the top of the page.
Page 4-80, change Pay Item __ Steel Pile Retaining Walls, to Sheet Pile Retaining Walls.
Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT

Division 5
Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of lime, measured
as provided ...
Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be.

Division 6
Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4.
Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the number (13).
Page 6-43, Article 610-8, 4th paragraph, remove the first the
Page 6-44, 2nd full paragraph, 1% sentence, delete the first and and add transverse just before cross-slope control.
Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE.
Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which.

Page 6-66, title, Replace EXISTNG with EXISTING

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot applied joint
sealer.

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following:
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Item Section
Hot Applied Joint Sealer 1028-2

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657.
Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint sealer.
Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following:
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by an
application of No. 78 M or lightweight aggregate.
Page 6-89; Add a period at the end of the last sentence at the bottom of the page.
Page 6-90, Article 663-5, first paragraph, first sentence, change 500F to 50°F; third paragraph, fourth sentence change
3250F to 325°F.
Division 7
Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700.
Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B).

Division 8
Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation
Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete

Division 9
Page 9-2, add 901-3 just before CONSTRUCTION METHODS

Division 10

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which should be
bold type.

Page 10-28, at the top of the page, substitute Section 1006 for 1005.

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for 1, third line, substitute (B)(2) for Il-b.
Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020.

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23.

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles.

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength:

Type 1 Type 2 Type 3 Type 4
Class A Class B Soil Stabilization
45 1b 75 1b -- -- 75 1b

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve.

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072.

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 420-17(B).
Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082.

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS.

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER.
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Page 10-272, delete Article 1098-6 in its entirety. Renumber Articles 1098-7 through 1098-17 as Articles 1098-6
through 1098-16 consecutively.

Division 12

Page 12-21 Add 1266-2 just before the heading MATERIALS.

Division 14

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for.

O

0O 00000 0D

Division 15
Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK.

Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following: Provide shielding or shoring as
required under Section 150 or as required elsewhere in the contract.

Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND PAYMENT. (Remove
the period after PAYMENT.)

Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract.

Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND PAYMENT.

Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line and just before 1515-4.
Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements

Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants.

Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter.

Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION REQUIREMENTS.

Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND PAYMENT.

Division 16
Page 16-12, Subarticle 1632-1(C) ¥ Inch hardware cloth, change the minimum width from 24 inches to 48 inches.

Division 17
Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8
Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9

END
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PROJECT SPECIAL PROVISIONS

FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD:

(7-1-95) R1R13
Upon completion of construction as shown on each map, a 14 day observation period is required before acceptance.
During the 14-day period, warrant the resurfaced area against failure.

No payment will be made for replacing failed pavement, as the cost of it will be considered incidental to the work
initially paid for under the various items in the contract.

Completion and final acceptance of the project is contingent upon successful completion of the Observation Period. The
observation period will be considered a part of the work required to be completed by the final completion date specified
herein.

CONSTRUCTION SEQUENCE:

(7-1-95) Rev. Div 9 6/30/11 R1R34
The Contractor shall give the Engineer at least 72 hours’ notice prior to beginning each Map. State Forces will perform
the milling required for tie-ins prior to the Contractor paving. Pave each section of roadway begun in a continuous
operation. Do not begin work on another section of roadway unless satisfactory progress is being made toward
completion of intersections and all other required incidental work by satisfactorily furnishing additional paving
equipment and personnel, except for milling and patching operations.

SAFETY VESTS and FLAGGERS
All Contractors personnel, all subcontractors and their personnel, and any material suppliers and their personnel must
wear an OSHA approved reflective vest or outer garment at all times while on the project. All flaggers must be certified

by NCDOT.

SAFETY EDGE

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of not
more than 30 degrees along the outside edge of the roadway, measured from the horizontal plane in place after final
compaction on the final surface course. Use an approved mechanical device will form the asphalt mixture to produce a
wedge with uniform texture, shape and density while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

MAJOR CONTRACT ITEMS:
(2-19-02) RG 28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006
Standard Specifications):

Line # Description
1519000000-E- 610 ASPHALT CONC SURFACE COURSE, TYPE S9.5B
1520000000-E-610 ASPHALT CONC SURFACE COURSE, TYPE S9.5B (LEVELING COURSE)

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 11-16-10) R6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first partial
paragraph at the top of the page, delete last sentence and replace with the following:
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If the Engineer allows the mix to remain in place, payment will be made in accordance with Article
105-3.

Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing Schedule,
first paragraph, delete and replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following
minimum frequency during mix production:

Second paragraph, delete the fourth sentence and replace with the following:
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series
random sample location for that mix design does not occur during that day’s production, perform at

least one partial test series consisting of Items A and B in the schedule below.

Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after
(AASHTO T 209):

or ASTM D 2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength
Ratio (TSR), add a heading before the first paragraph as follows:

Q) Option 1

Insert the following immediately after the first paragraph:

(i)  Option 2

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then

tested jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days after
beginning production of each new mix design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test press or a
test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and
replace with the following:

For mix incorporated into the project, record full test series data from all regularly scheduled random
samples or directed samples that replace regularly scheduled random samples, on control charts the
same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last
sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test limits with a
dash red line.
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Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:
@ A change in the binder percentage, aggregate blend, or G, is made on the JMF, or,

(b) When the Contractor elects to stop or is required to stop production after one or two moving
average values, respectively, fall outside the moving average limits as outlined in Subarticle
609-5(C)(6) or,

(© If failure to stop production after two consecutive moving averages exceed the moving
average limits occurs, but production does stop at a subsequent time, re-establish a new
moving average beginning at the actual production stop point.

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following:

The following are established as control limits for mix production. Apply the individual limits to the
individual test results. Control limits for the moving average limits are based on a moving average
of the last 4 data points. Apply all control limits to the applicable target source.

CONTROL LIMITS

Moving Average

Mix Control Criteria  Target Source Individual Limit

Limit

2.36 mm Sieve JMF +4.0% +8.0 %
0.075 mm Sieve JMF +1.5% +25%
Binder Content JMF +0.3% +0.7 %
VTM @ Nges JMF +1.0% +2.0%
VMA @ Nges Min. Spec. Limit Min Spec. Limit -1.0%
Po.o7s/ Pye Ratio 1.0 +0.4 +0.8

%G mm @ Nipi Max. Spec. Limit N/A +2.0%
TSR Min. Spec. Limit N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "‘warning" and replace with
the words ""moving average".

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and
replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average limits.

Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and
replace with the following:

Failure to stop production when required due to an individual mix test not meeting the specified
requirements will subject all mix from the stop point tonnage to the point when the next individual
test is back on or within the moving average limits, or to the tonnage point when production is
actually stopped, whichever occurs first, to being considered unacceptable.
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Sixth full paragraph, delete the first, second, and third sentence and replace with the
following:

Immediately notify the Engineer when any moving average value exceeds the moving average limit.
If two consecutive moving average values for any one of the mix control criteria fall outside the
moving average limits, cease production of that mix, immediately notify the Engineer of the
stoppage, and make adjustments. The Contractor may elect to stop production after only one moving
average value falls outside the moving average limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and replace
with the following:

If the process adjustment improves the property in question such that the moving average after four
additional tests is on or within the moving average limits, the Contractor may continue production
with no reduction in payment.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full
paragraphs, including the Table for Payment for Mix Produced in the Warning Bands and
substitute the following:

If the adjustment does not improve the property in question such that the moving average after four
additional individual tests is outside the moving average limits, the mix will be evaluated for
acceptance in accordance with Article 105-3. Reduced payment for or removal of the mix in
question will be applied starting from the plant sample tonnage at the stop point to the sample
tonnage when the moving average is on or within the moving average limits. In addition, any mix
that is obviously unacceptable will be rejected for use in the work.

Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace with
the following:

Failure to stop production and make adjustments when required due to two consecutive moving
average values falling outside the moving average limits will subject all mix produced from the stop
point tonnage to the tonnage point when the moving average is back on or within the moving
average limits or to the tonnage point when production is actually stopped, whichever occurs first, to
being considered unacceptable. Remove this material and replaced with materials that comply with
the Specifications at no additional costs to the Department, unless otherwise approved. Payment will
be made for the actual quantities of materials required to replace the removed quantities, not to
exceed the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the
following:

Perform the sampling and testing at the minimum test frequencies as specified above. Should the
density testing frequency fail to meet the minimum frequency as specified above, all mix without the
required density test representation will be considered unsatisfactory. If the Engineer allows the mix
to remain in place, payment will be made in accordance with Article 105-3.

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert
the following as the second sentence:
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Determine the Daily Standard Count in the presence of the QA Roadway Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (c) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one of the
following conditions occur (except as noted in the first paragraph below).

@) Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing*
(© Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing pavement.

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE,
insert the following items after item (E):

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a
frequency of 100% of the frequency required of the Contractor;

(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge
prior to usage each nuclear density testing day; or

(H) By any combination of the above.

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and
replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into
asphalt plant mixes in accordance with Article 1012-1 and the following applicable requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled
mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt
shingle material (RAS). Reclaimed asphalt shingle (RAS) material may constitute up to 6% by
weight of total mixture for any mix. When both RAP and RAS are used, do not use a combined
percentage of RAS and RAP greater than 20% by weight of total mixture, unless otherwise
approved. When the percent of binder contributed from RAS or a combination of RAS and RAP
exceeds 20% but not more than 30% of the total binder in the completed mix, the virgin binder PG
grade shall be one grade below (both high and low temperature grade) the binder grade specified in
Table 610-2 for the mix type, unless otherwise approved. When the percent of binder contributed
from RAS or a combination of RAS and RAP exceeds 30% of the total binder in the completed mix,
the Engineer will establish and approve the virgin binder PG grade. Use approved methods to
determine if any binder grade adjustments are necessary to achieve the performance grade for the
specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is
limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22. For all other
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recycled mix types, the virgin binder PG grade shall be as specified in
Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use
RAP meeting the requirements for processed or fractionated RAP in accordance with the
requirements of Article 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of
RAP in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any binder
grade adjustments are necessary to achieve the performance grade for the specified mix type. The
Engineer will establish and approve the virgin asphalt binder grade to be used.

Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes and
replace with the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
. Max.
_ _ Compaction Rut _ _
Mix Design = Binder Leve!s No. Depth Volumetric Properties (c)
T ESALs PG Gyrations @
ype Millions = Grade (mm)
VFA
(a) (b) N N 0VMA VTM Min. - %Gmm
Yo Min. % Max. @ Nipi
S-4.75A() <03 64 -22 6 5 | - 200 7.0-15.0
SF-9.5A <03 64 -22 6 50 11.5 16.0 3.0-5.0 70 - 80 <915
S-9.5B 03-3 64 -22 7 65 9.5 15.5 3.0-5.0 65 - 80 <90.5
S-9.5C 3-30 70 -22 7 75 6.5 15.5 3.0-5.0 65-78 <90.5
S-9.5D > 30 76 -22 8 100 4.5 15.5 3.0-5.0 65-78 <90.0
S-12.5C 3-30 70 -22 7 75 6.5 145 3.0-5.0 65-78 <90.5
S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0-5.0 65-78 <90.0
1-19.0B <3 64 -22 7 65 - 13.5 3.0-5.0 65-78 <90.5
1-19.0C 3-30 64 -22 7 7% - 13.5 3.0-5.0 65-78 <90.0
1-19.0D > 30 70 -22 8 100 - 135 3.0-5.0 65-78 <90.0
B-25.0B <3 64 -22 7 65 - 12.5 3.0-5.0 65-78 <90.5
B-25.0C >3 64 -22 7 7% - 12.5 3.0-5.0 65-78 <90.0
Design Parameter Design Criteria
All Mix 1. Dust_to Binder_ Ratio (Pog75/ Phe) 0.6 7_1.4
Types 2. Retained Tensile Strength (TSR) 85% Min. (d)

(AASHTO T283 Modified)

Notes: (a) Based on 20 year design traffic.

(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).

(¢) Volumetric Properties based on specimens compacted to Nges as modified by the
Department.

(d AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.

(e) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the
Engineer.
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Page 6-34, Insert the following immediately after Table 610-2:

TABLE 610-2A
SUPERPAVE MIX DESIGN CRITERIA

1. 2. Percentage of RAP in Mix
3. 4. Catego 5. Category 2 6. Category
ryl 3
7. Mix Type 8. % RAP 0. 20.1% < %RAP < 10. %RAP >
<20% 30.0% 30.0%
11. All Aand B Level = 12. PG 64 - 13. PG 64 -22 14. TBD
Mixes, 119.0C, B25.0C 22
15. S9.5C, S12.5C, 16. PG 70 - 17. PG 64-22 18. TBD
119.0D 22
19. S9.5D and 20. PG 76- 21. N/A 22. N/A
S12.5D 22
23.
24. Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
25. (2) Category 2 RAP has been processed to a maximum size of 1 inch by either crushing and or

screening to reduce variability in the gradations.
26. (3) Category 3 RAP has been processed to a maximum size of 1 inch, fractionating the RAP into
2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
. Minimum Air Minimum Surface

Asphalt Concrete Mix Type Temperature Temperature
ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F
ACIC, Type 119.0B,C, D 35°F 35°F
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F S0°F*
ACSC, Type S9.5C, S12.5C 45°F 50°F
ACSC, Type S9.5D, S 12.5D 50°F 50°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on
page 6-45 and replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements
which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless
otherwise approved. Use a MTV for all surface mix regardless of binder grade placed on Interstate
facilities. Where required above, utilize the MTV when placing all full width travel lanes, collector
lanes, ramps, and loops.

Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the
first sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar
type ski with at least four referencing stations mounted on the paver at a minimum length of 24 feet
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to control the longitudinal profile when placing the initial lanes and all adjacent lanes of all layers,
including resurfacing and asphalt in-lays, unless otherwise specified or approved.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and replace
with the following:

As an exception, when the first layer of mix is a surface course and is being placed directly on an
unprimed aggregate or soil base, the layer will be included in the "Other" construction category.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in the
middle of the page and replace with the following:,

PF =100-10(D)-*®
Where: PF = Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,
not to exceed 2.0%

Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, sixth paragraph, delete the last
sentence and seventh paragraph, delete the paragraph and replace with the following:

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder
authorized for use in the plant mix placed during the partial payment period involved, except that
where recycled plant mix is used, the adjusted unit price will be applied only to the theoretical
number of tons of additional asphalt binder materials required by the job mix formula.

Page 6-54, Article 620-4 MEASUREMENT AND PAYMENT, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second paragraph
from the bottom of the page beginning “Use a Material Transfer Vehicle (MTV)...” and
replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements
which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless
otherwise approved. Use a MTV for all surface mix regardless of binder grade placed on Interstate
facilities. Where required above, utilize the MTV when placing all full width travel lanes, collector
lanes, ramps, and loops.

Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, add
the following:

Asphalt Application Aggregate
Té%gf f (,;Arsa?%ﬁf Rate Temperature Aggg}igate Rate Ib./sq.
P gallyd> °F yd. Total
Sand Seal CRS-2 or Blotting
CRS-2P 0.22-0.30 150-175 sand 12-15

Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5)
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(5) Sand Seal

Place the fully required amount of asphalt material in one application and immediately cover with
the seal coat aggregate. Uniformly spread the fully required amount of aggregate in one application
and correct all non-uniform areas prior to rolling.

Immediately after the aggregate has been uniformly spread, perform rolling.

When directed, broom excess aggregate material from the surface of the seal coat.

When the sand seal is to be constructed for temporary sealing purposes only and will not be used by
traffic, other grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may
be used in lieu of the grade of asphalt required by Table 660-1 when approved.

Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph:

Provide and conduct the quality control and required testing for acceptance of the UBWC in
accordance with Quality Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-
Thin HMA Version), included in the contract.

Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder, Grade 70-28:

Item Section
Asphalt Binder, Grade 76-22 1020
Reclaimed Asphalt Shingles 1012

Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as
ASPHALT BINDER FOR PLANT MIX and add the following as the first paragraph:

Use either PG 70-28 or PG 76-22 binder in the mix design. Where PG 76-22 is being used in the
production of Ultra-thin, the grade of asphalt binder to be paid for will be PG 70-28, unless
otherwise approved.

Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence of
the first paragraph.

The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in
the completed mix.
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Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with
the following:

TABLE 661-4 - MIXTURE DESIGN CRITERIA
Gradation Design Criteria (% Passing by Weight)

Standard Sieves 1/2'in. Type A 3/8in. TypeB 1/4in. Type C
ASTM mm (% Passing by Weight)
¥ inch 19.0 100
Y2 inch 12,5 85 - 100 100
3/8 inch 9.5 60 - 80 85 - 100 100
#4 4.75 28 - 38 28 — 44 40 - 55
#8 2.36 19-32 17-34 22-32
#16 1.18 15-23 13-23 15-25
#30 0.600 10-18 8-18 10-18
#50 0.300 8-13 6-13 8-13
#100 0.150 6-10 4-10 6-10
#200 0.075 40-7.0 3.0-7.0 40-7.0

Mix Design Criteria

1/2in. Type A 3/8in. TypeB 1/4in. Type C
Asphalt Content, % 46-56 46-58 50-5.8
Draindown Test, 0
AASHTO T 305 0.1% max.
Moisture Sensitivity, o i
AASHTO T 283+ 80% min.
Application Rate, Ib/ yd? 920 70 50
Approximate Application Depth, in. 3/4 5/8 1/2
Asphalt PG Grade, PG 70-28 or PG 70-28 or PG 70-28 or
AASHTO M 320 PG 76-22 PG 76-22 PG 76-22

NOTE: *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory
compactor. The mixtures shall be compacted using 100 gyrations to achieve specimens approximately
95 mm in height. Use mixture and compaction temperatures recommended by the binder supplier.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:
Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications.

Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the
first paragraph and add the following as the first and second paragraphs.

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written
approval.

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the
pavement surface temperature is less than 50°F or on a wet pavement. In addition, when PG 76-22
binder is used in the JMF, place the wearing course only when the road pavement surface
temperature is 60°F or higher and the air temperature in the shade away from artificial heat is 60°F
or higher.

Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last paragraph,
last sentence:
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or ultra-thin bonded wearing course.

Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and
a row for UBWC with entries:

Coarse

Agqreqate Fine Aggregate Sand Equivalent = Flat & Elongated 5:1 Ratio
Mix Type Anglgjlagity ® Angularity % Minimum % Minimum % Maximum
ASTM D5821 AASHTO T304 Method A AASHTO T176 = ASTM D4791 Section 8.4
S95D 100/100 45 50 10
OGAFC 100/100 N/A N/A 10
UuBwC 100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:
(© Does not apply to Mix Types SF 9.5A and S 9.5B.

Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last
sentence:

The percentage loss for aggregate used in UBWC shall be no more than 35%.

Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), insert the
following immediately following the first paragraph:

(1) Mix Design RAS

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder
content prior to use in an asphalt mix design.

(2) Mix Production RAS

New Source RAS is defined as acceptable material which was not included in the stockpile when
samples were taken for mix design purposes. Process new source RAS so that all materials will pass
a 1/2" sieve prior to introduction into the plant mixer unit.

After a stockpile of processed RAS has been sampled and mix designs made from these samples, do
not add new source RAS to the original stockpile without prior field testing to insure gradation and
binder uniformity. Sample and test new source RAS before blending with the existing stockpile.

Store new source RAS in a separate stockpile until the material can be sampled and tested for
comparison with the original recycled mix design data. New source RAS may also be placed against
the existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its
use in the recycled mix.

RAS contamination including but not limited to excessive dirt, debris, clean stone, concrete will not
be allowed.
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Field approval of new source RAS will be based on the table below and volumetric mix properties
on the mix with the new source RAS included. Provided these tolerances are met, volumetric
properties of the new mix will then be performed. If all volumetric mix properties meet the mix
design criteria for that mix type, the new source RAS may continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable
tolerances of the table below, do not use the new source RAS unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to
redesign the mix.

NEW SOURCE RAS GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

0-6% RAS
Py, %0 +1.6%
Sieve Size (mm) Tolerance

95 +1
4.75 15
2.36 +4
1.18 +4
0.300 +4
0.150 +4
0.075 +2.0

Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with the
following:

(G) Reclaimed Asphalt Pavement (RAP)
1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation
and binder content prior to use in an asphalt mix design. Use reclaimed asphalt pavement that meets
all requirements specified for one of the following two classifications.

(@) Millings
Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling

process as specified in Section 607. Millings should be such that it has a uniform gradation and
binder content and all materials will pass a 2" sieve prior to introduction into the plant mixer unit.

(b) Processed RAP
RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to
produce a uniform gradation and binder content in the RAP prior to use in a recycled mix. Process

RAP so that all materials have a uniform gradation and binder content and will pass a 1" sieve prior
to introduction into the plant mixer unit.
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(o) Fractionated RAP

Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided into
coarse and fine fractions. Grade RAP so that all materials will pass a 1" sieve. The coarse RAP
stockpile shall only contain material retained on a 3/8" screen, unless otherwise approved. The fine
RAP stockpile shall only contain material passing the 3/8" screen, unless otherwise approved. The
Engineer may allow the Contractor to use an alternate to the 3/8" screen to fractionate the RAP. The
maximum percentages of fractionated RAP may be comprised of coarse, fine, or the combination of
both. Utilize a separate cold feed bin for each stockpile of fractionated RAP used.

(d)  Approved Stockpiled RAP

Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for
asphalt content, gradation, and asphalt binder characteristics with the intent to be used in mix designs
with greater than 30% RAP materials. Fractionate the RAP in accordance with
Subarticle 1012-1(G)(1)(c). Utilize a separate cold feed bin for each approved stockpile of RAP
used.

Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per stockpile
to determine the asphalt content and gradation. Separate stockpiles of RAP material by fine and
coarse fractions. Erect and maintain a sign satisfactory to the Engineer on each stockpile to identify
the material. Assure that no deleterious material is allowed in any stockpile. The Engineer may
reject by visual inspection any stockpiles that are not kept clean, separated, and free of foreign
materials.

Submit requests for RAP stockpile approval to the Engineer with the following information at the
time of the request:

(1) Approximate tons of materials in stockpile

(2) Name or Identification number for the stockpile
(3) Asphalt binder content and gradation test results
(4) Asphalt characteristics of the Stockpile.

For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be
uniform. Individual test results, when compared to the target, will be accepted if within the
tolerances listed below:

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Py % +0.3%
Sieve Size (mm) Percent Passing
25.0 +5%
19.0 +5%
12.5 +5%
9.5 +5%
4.75 5%
2.36 +4%
1.18 +4%
0.300 +4%
0.150 +4%
0.075 +1.5%
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Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more than
20% of the asphalt binder content test results fall outside the appropriate tolerances, the RAP
shall not be used in HMA unless the RAP representing the failing tests is removed from the
stockpile.

Do not add additional material to any approved RAP stockpile, unless otherwise approved by
the Engineer.

Maintain at the plant site a record system for all approved RAP stockpiles. Include at a
minimum the following: Stockpile identification and a sketch of all stockpile areas at the
plant site; all RAP test results (including asphalt content, gradation, and asphalt binder
characteristics).

2 Mix Production RAP
During mix production, use RAP that meets the criteria for one of the following categories:
(@) Mix Design RAP

RAP contained in the mix design stockpiles as described above may be used in all applicable JMFs.
These stockpiles have been pretested: however, they are subject to required QC/QA testing in
accordance with Subarticle 609-5(C)(2).

(b) New Source RAP

New Source RAP is defined as any acceptable material that was not included in the stockpile or
other source when samples were taken for mix design purposes. Process new source RAP so that all
materials have a uniform gradation and binder content and will pass a 2" sieve prior to introduction
into the plant mixer unit.

After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix designs
made from these samples, do not add new source RAP to the original stockpile without prior field
testing to insure gradation and binder uniformity. Sample and test new source RAP before blending
with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be sampled and tested for
comparison with the original recycled mix design data. New source RAP may also be placed against
the existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its
use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a
uniform gradation and binder content and is not representative of the RAP used during the applicable
mix design. Unprocessed RAP shall not be incorporated into any JMFs prior to processing.
Different sources of unprocessed RAP may be stockpiled together provided it is generally free of
contamination and will be processed prior to use in a recycled mix. RAP contamination in the form
of excessive dirt, debris, clean stone, concrete, etc. will not be allowed. Incidental amounts of dirt,
concrete, and clean stone may be acceptable. Unprocessed RAP may be processed and then
classified as a new source RAP as described above.
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Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix
properties on the mix with the new source RAP included. Provided the Table 1012-2 tolerances are
met, volumetric properties of the new mix will then be performed. If all volumetric mix properties
meet the mix design criteria for that mix type, the new source RAP may continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable
tolerances of Table 1012-2, do not use the new source RAP unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to
redesign the mix.

TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Mix 0-20% RAP 20"-30 % RAP 30" % RAP
Type
Sieve Base Inter. Surf. Base Inter. Surf. Base Inter. = Surf.
(mm)
P, % +0.7% +0.4% +0.3%
25.0 +10 - - +7 - - 15 - -
19.0 +10 +10 - +7 +7 - +5 +5 -
12.5 - +10 +10 - +7 +7 - +5 +5
9.5 - - +10 - - +7 - - +5
4.75 +10 - +10 +7 - +7 +5 - +5
2.36 +8 +8 +8 +5 +5 +5 +4 +4 +4
1.18 +8 +8 +8 +5 +5 +5 +4 +4 +4
0.300 +8 +8 +8 +5 +5 +5 +4 +4 +4
0.150 - - +8 - - +5 - - +4
0.075 +4 +4 +4 +2 +2 +2 +1.5 +1.5 +1.5
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev 7-19-11) R6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project
will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S 125 5.5%

The actual asphalt binder content will be established during construction by the Engineer within the
limits established in the 2006 Standard Specifications.
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PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOUTS:
(7-1-95) R6 R70

Surface all unpaved intersections back from the edge of the pavement on the main line of the project
at least 50 feet. Surface all driveway and mailbox turnouts as directed by the Engineer. The
pavement placed in the intersections shall be of the same material and thickness as being used on the
main line. Use material to pave driveway and mailbox turnouts that are being used on the project
and place it in depths directed by the Engineer.

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.

The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by State
Forces.

Widen the pavement on curves as directed by the Engineer

ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5B (Leveling Course):
(7-1-95) R6 R85

Place a leveling course of Asphalt Concrete Surface Course, Type S9.5B at locations shown on the
sketch maps and as directed by the Engineer. The rate of this leveling course is not established but
will be determined by allowing the screed to drag the high points of the section. It is anticipated that
this map will be leveled from beginning to end.

The Asphalt Concrete Surface Course, Type S9.5B (Leveling Course) shall meet the requirements of
Section 610 of the Standard Specifications except payment will be made at the contract unit price per
ton for Asphalt Concrete Surface Course, Type S9.5B (Leveling Course).

PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev.11-29-10) Rev Div. 9 6/17/11 R6 R88

All patching will be performed by State Forces.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:
(7-1-95) REV Div. 9 6/30/11 R8 R97

All manholes, meters and valve boxes in areas to be paved shall be adjusted by the contractor once the final
layer of asphalt has been placed. The Contractor is responsible for locating all manholes, meters and
valve boxes covered by his paving operation prior to paving. Existing walls shall be sufficient depth to
provide for the adjustment. The adjustment shall be performed with brick or block masonry or Portland
cement concrete, in accordance with subarticle 840.3(B) or as approved by the Engineer.

Backfill of excavated areas through an existing pavement shall be accomplished by the use of
Portland cement concrete meeting the requirements for Class B or any higher class of concrete. The
cost will be under a separate bid item per each (EA).

The adjustment of structures will be paid on a per each (EA) basis.
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ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) Rev Div. 9 7/1/11 R6 R49

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2006 Standard
Specifications and the following provision:

Compact all asphalt layers, except Open Graded Friction Courses, using a minimum of two steel wheel tandem
rollers and one pneumatic tired roller, unless otherwise approved. Utilize a vibratory steel wheel roller for break
down and the pneumatic tired roller for intermediate rolling operations. Utilize the other steel wheel roller for
the finish rolling operation. Provide a pneumatic tire roller with tandem axles and smooth tires. The finish roller
may not be used in the vibratory mode for any reason. No roller may be used to perform two rolling or
compaction functions. The Contractor is cautioned that excessive vibratory compaction efforts could destroy the
existing pavement base.

PAVEMENT WIDTH VARIES:

(7-1-95) R6 R76
The Contractor's attention is directed to the fact that the existing pavement varies in width and the Contractor will be
required to widen the pavement as directed by the Engineer in order to obtain a uniform edge of pavement.

AGGREGATE PRODUCTION:
(11-20-01) (Rev. 11-21-06) R10 RO5

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality Assurance Program which is
in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in the program does not
relieve the producer of the responsibility of complying with all requirements of the 2006 Standard Specifications.
Copies of this procedure are available upon request from the Materials and Test Unit.

GLASS BEADS:
(7-18-06)(Rev 10-19-10) R10 R35
Revise the 2006 Standard Specifications as follows:

Page 10-223, 1087-4(A) Composition, add the following as the fourth paragraph:

Glass beads shall have no more than 75 parts per million of arsenic as determined by the United States Environmental
Protection Agency Method 6010B in conjunction with the United States Environmental Protection Agency Method 3052
modified.

Page 10-223, 1087-4(C) Gradation & Roundness, delete the last paragraph and replace the second sentence of the first
paragraph with the following:

All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155.
Page 10-226, 1087-8 Material Certification, add the following below the first sentence:

Glass Beads (for paint, thermoplastic and polyurea) — Type 3 Material Certification for no more than 75 parts per million
of arsenic

PAVEMENT MARKING LINES:
(11-21-06) (Rev. 08-17-10) R12 RO1

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning of the chart:

Facility Type Marking Type Replacement Deadline
Full-control-of-access multi-lane roadway = All markings = By the end of each workday's operation if the
(4 or more total lanes) and ramps, @ including symbols lane is opened to traffic

including Interstates

Page 12-5, 1205-3 (H) Observation Period, delete 1205-3 (H) and replace with the following:
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Maintain responsibility for debonding and color of the pavement markings during a 12 month observation period
beginning upon final acceptance of the project as defined under
Article 105-17. Guarantee the markings under the payment and performance bond in accordance with Article 105-17.

During the 12 month observation period, provide pavement marking material that shows no signs of failure due to
blistering, chipping, bleeding, discoloration, smearing or spreading under heat or poor adhesion to the pavement
materials. Pavement markings that debond due to snowplowing will not be considered a failed marking. Replace, at no
additional expense to the Department, any pavement markings that do not perform satisfactorily under traffic during the
12 month observation period.

Page 12-8, 1205-4 (C) Application, delete the last two sentences of the second paragraph and replace with the
following:

Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 2000
Retroreflectometer or Department approved mobile retroreflectometer. Retroreflective measurements will be taken
within 30 days after final placement of the pavement marking.

Page 12-9, 1205-4 (D) Observation Period, delete the entire section and replace with the following:

In addition to the requirements of Subarticle 1205-3(H), maintain responsibility for minimum retroreflective values for a
30-day period beginning upon the Engineer’s acceptance of all markings on the project. Guarantee retroreflective values
of the markings during the 30-day period under the payment and performance bond in accordance with Article 105-17.

Page 12-9, 1205-5 (B) Application, delete the second sentence of the fourth paragraph and replace with the following:

Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 2000
Retroreflectometer or Department approved mobile retroreflectometer. Retroreflective measurements will be taken
within 30 days after final placement of the pavement marking.

Page 12-10, 1205-5 (C) Observation Period, delete this entire section and replace with the following:

Maintain responsibility for minimum retroreflective values for a 30-day period beginning upon satisfactory final
placement of all markings on the project. Guarantee retroreflective values of the markings during the 30-day period
under the payment and performance bond in accordance with Article 105-17.

Page 12-14, Article 1205-9, Maintenance, delete Article 1205-9 and replace with the following:

Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack reflectorization, or are
otherwise unsatisfactory during the life of the project or during the 12 month observation period as determined by the
Engineer at no cost to the Department.

Upon notification from the Engineer, winterize the project by placing an initial or additional application of paint
pavement marking lines in accordance with Article 1205-8. Payment for Paint Pavement Marking Lines required to
winterize the project will be made in accordance with Article 1205-10 except that no payment will be made on
resurfacing projects where paving is completed more than 30 days prior to the written notification by the Department that
winterization is required.

Page 12-14, Article 1205-10, Measurement and Payment, add the following after the first sentence of the first
paragraph:

In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil application placed in accordance
with Subarticle 1205-8(C).

TRAFFIC CONTROL.:
(10-21-08) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the following provisions:
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Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and details for the
Advance Work Zone signing in contract) or a slow-moving operation as shown in details of this contract. Use a moving
operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.
If the moving operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic
pattern at all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02,
1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 when closing a lane of travel in a stationary
work zone such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones may be used
instead of drums for lane closures during daylight hours. However, drums are required for the upstream taper portion of
lane closures in all applications. The stationary work zone shall be a maximum of 3 miles in length at any given time
unless otherwise directed by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the
appropriate pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity, return
the traffic pattern to the existing alignment and remove or cover any work zone signs. When covering work zone signs,
use an opaque material that prevents reading of the sign at night by a driver using high beam headlights. Use material,
which does not damage the sign sheeting. Replace any obliterated markings as required by other sections of the
Standard Specifications and the Engineer.

When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an
open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work
area is protected by barrier or guardrail. When personnel and equipment are working on the shoulder, adjacent to a
divided facility and within 10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel and equipment are
working within a lane of travel of an undivided or divided facility, close the lane according to the traffic control plans,
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and equipment
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work involving heavy equipment within 15 feet of the edge of
travel way when work is being performed behind a lane closure on the opposite side of the travel way. Perform work
only when weather and visibility conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches. Install
advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in advance and a minimum of once every half
mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has
an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the
Department. This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation
and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices
shown on the Moving Operation Caravan Detail(s) herein. Traffic cones may be used when necessary to provide
additional protection of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting for approval by
the Engineer. Approved sequence cannot be altered without written permission of the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may
need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make repairs
to bridge surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge and its
approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these areas
before resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without
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displacement or rutting before reopening closed lane. Coordinate the resurfacing operations of the patched areas with the
Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours.
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work
day. For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and

paved back within 72 hours.

The following options are acceptable during Resurfacing and milling operations on two-way, two-lane facilities when the
entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a
single lane in one direction are to be milled:

(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back
within 72 hours.

(B) Mill a single lane and pave back by the end of each work day.

© Mill a single lane, leave a lane closure in and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the Engineer. A
transverse joint shall be placed on the ramp at the terminal point of the gore. Newly resurfaced lanes on the main
roadway and the ramp shall be at the same elevation where traffic merges.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep and
remove all milled material from the roadway as soon as the daily milling operation is completed. Continue milling
operations until the particular section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged, and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications using suitable backfill
material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with
equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in conjunction with the Roadway Standard Drawings to re-establish the proposed
pavement markings and markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing pavement
marker removal prior to the end of the work day. Dispose of existing pavement markers as directed by the Engineer. No
direct payment will be made for this work, as it will be incidental to the paving operation.

No direct payment will be made for providing other traffic control as required herein, as the cost of same will be
considered incidental to the work being paid for under those various traffic control items that have been included. Where
the Contractor maintains traffic as required herein but no specific pay items have been included in the contract, all
associated costs will be considered incidental to the work being paid for under the various items in the contract.

Work Zone Traffic Control:
(7-19-11) SP11R20

Revise the 2006 Standard Specifications as follows:
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Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements,
add the following:

Provide the service of at least one qualified Work Zone Supervisor. The Work Zone Supervisor
shall have the overall responsibility for the proper implementation of the traffic management plan, as
well as ensuring all employees working inside the NCDOT Right of Way have received the proper
training appropriate to the job decisions each individual is required to make.

The work zone supervisor is not required to be on site at all times but must make periodic project
reviews and be available to address concerns of the Engineer. The name and contact information of
the work zone supervisor shall be provided to the Engineer prior to or at the preconstruction
conference.

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or
other approved training provider. For a complete listing of these, see the Work Zone Traffic
Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/.

Page 11-13, Article 1150-3 Construction Methods, replace the article with the following:

Provide the service of properly equipped and qualified flaggers (see Roadway Standard
Drawings No. 1150.01) at locations and times for such period as necessary for the control and
protection of vehicular and pedestrian traffic. Anyone who controls traffic is required to be
qualified. Qualification consists of each flagger receiving proper training in the set-up and
techniques of safely and competently performing a flagging operation. Qualification of flaggers is to
be done at an NCDOT approved training agency. For a complete listing of these, see the Work Zone
Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/.

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project
have been properly trained through an NCDOT approved training resource shall be provided to the
Engineer.

Flagging operations are not allowed for the convenience of the Contractor’s operations. However, if
safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of
flagging operations. Use flagging methods that comply with the guidelines in the MUTCD.

WORK ZONE SIGNING:

(10-21-08)(Revised 4-20-09) RWZ-3
Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the Roadway
Standard Drawings and the following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure signing.

Furnish, install, and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-
8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"),
LOW / SOFT SHOULDER (DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No.
116087130 at 48" X 48™) and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the
project, relocate signs to the next work site, as directed by the Engineer. Remove these signs when the condition
requiring signs, no longer applies. All work zone sighs may be portable.

Construction Methods
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(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior to
the beginning of work on a particular map, cover the signs until the work begins. Install each work zone warning sign
separately and not on the same post or stand with any other sign except where an advisory speed plate or directional
arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs prior to beginning of work and remove upon final completion of the project. If
there is a period of construction inactivity longer than two weeks, remove or cover advance warning work zone signs.
Uncover advance warning work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations would not be resumed until
the above requirements are fulfilled.

© Lane Closure Work Zone Signs
Install any required lane closure signing needed during the life of the project in accordance with the Roadway Standard
Drawings Nos. 1101.02, 1101.11 and 1110.02.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for
milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT
SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for
both directions of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No. 16-79860 at 48” X 48”)
signs prior to any resurfacing in an area where shoulder construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X
48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in
advance of the condition for both directions of travel (undivided roadways only) and at any other points determined by
the Engineer. Install signs prior to the obliteration of any pavement markings and remove when permanent markings
are in place.

Failure to provide Work Zone Signing shall result in suspension of work on the improperly signed map until the
proper signs are installed. Failure to remove or cover signs not in use for more than two weeks shall result in the
assessment of Liquidated Damages as determined in the Contract. These Liquidated Damages shall be in addition
to any other assessment of Liquidated Damages.

Measurement and Payment
No direct payment will be made for Work Zone Signing as such work will be considered incidental to the various other
bid items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
(12-18-07) (Rev. 08-17-10)Div. 9 7/1/11 RWZ-4

Markings: Two-Lane, Two-Way Facilities
For all two-lane, two-way facilities, place all edge lines and other symbols within 15 calendar days after they have been
obliterated by the resurfacing operation.

Markings: Center Lines
For all center lines, place all lines within 5 calendar days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all requirements as specified in the
Project Special Provision entitled “PAVEMENT MARKING LINES” contained elsewhere in the contract and begins
with the satisfactory completion of all pavement markings required on that specific map.
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Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its approaches shall be
replaced by the end of each work day prior to opening the lane to traffic. Any portion of stop bars that are obliterated at
2-lane 2-way roadway intersections shall be replaced by the end of 5" calendar day.

Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling should be replaced as
specified in Subarticle 1205-3(D) Time Limitations for Replacement of the Standard Specifications or as stated herein.

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet each. Each application of
paint pavement marking lines will be measured and paid for as the actual number of linear feet of pavement marking
lines that have been satisfactorily placed and accepted by the Engineer.

Failure to follow the time limitation as previously established in this Special Provision shall result in the
assessment of liquidated damages as determined in the Contract Time and suspension of all other work activities
until all the pavement markings are up to date. These Liquidated Damages shall be in_addition to any other
assessment of liquidated damages.
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(7-18-06) RWZ-5
Use the following in conjunction with the Standard Specifications:

Standard Pavement Markings Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06, 1205.07,
1205.08, 1205.09, 1205.10, 1205.11, 1205.12

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev 5-17-11) Rev Div. 9 6/17/11 R1R07 B

All shoulder reconstruction including seeding and mulching will be performed by State forces.

INCIDENTAL STONE BASE:
(7-1-95) (Rev.7-18-06) Rev Div. 9 6/17/11 R5 R28

All incidental stone base for driveways, mailboxes, etc., will be provided by and placed by State forces.

MISCELLANEQUS

All work items necessary to complete the work other than listed on the “Bid Proposal Form” will be
considered incidental in nature and no further compensation will be made. Any work performed in an
unsatisfactory manner could be basis for cancellation of the contract.

All work performed by the contractor shall be in compliance with the Standard Specifications and
workmanship/Appearance done to the satisfaction of the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
Standard Specifications.

The base price index for asphalt binder for plant mix is $581.07 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on
September 1, 2011.
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STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be
subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other than the current
fiscal year is subject to appropriations by the General Assembly. Transportation project contracts
shall contain a schedule of estimated completion progress, and any acceleration of this progress shall
be subject to the approval of the Department of Transportation provided funds are available. The
State reserves the right to terminate or suspend any transportation project contract, and any
transportation project contract shall be so terminated or suspended if funds will not be available for
payment of the work to be performed during that fiscal year pursuant to the contract. In the event of
termination of any contract, the contractor shall be given a written notice of termination at least 60
days before completion of scheduled work for which funds are available. In the event of
termination, the contractor shall be paid for the work already performed in accordance with the
contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance

with Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications
for Roads and Structures, dated July 1, 2006.
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REQUESTS FOR QUOTATIONS WERE SENT TO THE FOLLOWING:

ATTN: PHIL HARRIS

Larco Construction Company
4130 N GLENN AVE
Winston-Salem, NC 27105-6296
(336) 767-3500

ATTN: TIM MOORE
Thompson-Arthur Paving Co.,
Division of APAC-Carolina, Inc.
280 Asphalt Drive
Winston-Salem, NC 27105
(336) 706-9977

ATTN: A. JAMES RUSSELL
J.T. Russell & Sons, Inc.

1721 US52 HWY N
Albemarle, NC 28001

(704) 982-2225

ATTN: ERIC FERGUSON
Yadkin Valley

121 Cloverleaf Dr.
Winston-Salem, NC 27103
(336)765-7900
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ATTN: John Pritchard
Hanes Construction Co.
PO Box 237

Lexington, NC 27293
(336) 956-3000

Association of General Contractors
(EMAIL)

Mr. Thomas Burt (EMAIL)
NCDOT

Mr. Michael McKoy (EMAIL)
NCDOT
State Contractor Utilization Engineer

Ms. Tammy Gabriel (EMAIL)
NCDOT
Civil Rights Office

Mr. Reginald McNeill (EMAIL)
NCDOT
Civil Rights Office

Division 9 Web Page:
http://www.ncdot.org/doh/operations/division9/div9bid.

html


http://www.ncdot.org/doh/operations/division9/div9bid.html
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Contract No Rev 4-19-11

County

EXECUTION QF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly swern, solemnly swears {or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in eny collusion, or otherwise taken any
action which it in resusint of free competitive bidding in conmection with any bid or contract, thal the bidder has not been
convicied of vinlating N.C.G.S. § J33-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontsactors and is not bidding for the benefit of ancther contractor,

In addition, execution of this bid in the proper manner also constitutes the Bidder's centification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification atiached, provided that the Debarmen
Centification also includes any required statements conceming exceptions that are applicable,

NLCGS §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift lrom anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you adtest, for your entims organization and its employces or agents, that you are not aware that any such gift has
been offercd, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Fuli name of Comporation

Address as Prequaiified

Aftest By

Secretary/Assistant Secretary
Select appropriate title

President/Vice President/Assistani Vice President
Sefect appropriate title

Print or type Signer's name Print or type Signer's nams

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and swom to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

State of

My Commission Expires:




Contract No
County

Rev 4-15-11

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFY BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly swom, solemnly swears {or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or confract,
that the bidder has not been convicted of violating N.C.G.5. § 133-24 within the last threc years, and that the Bidder

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor,

In addition, execution of this bid in thc proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the lsws of the United States in accordance with the Debarment Certification attached,

provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable,

N.C.GS. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with.the State, or from any person secking to do-business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its emplayees or sgents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature-of Partner

Print or type Sigrier's name Prini or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and swom to before me this the NOTARY SEAL
day of 20
Signature of Notary Public
of N County ... -
State of

My Commission Expires:




Contract No Rev 4-19-11

County

EXECUTION OF BID _
NON-CCOLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly swom, solemnly swears {or affirms) that neither
he, nor any official, agent or employec of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of viclating N.C.G.8. § 133-24 within the last three years, and that the Bidder

intends 10 do the work with its own bonafide employees or subcontraciors and is not bidding for the benefit of
another contractor,

In addition, execution of this bid in the proper manner also constitutes the Bidder's cenification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Centification attached,

provided that the Debarment Centification also includes any required statements concerning exceptions that are
applicable. :

N.CGS § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gifi
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you arc
not aware that any such gift has been offered, accepted, or.promised by any employees of your arganization.

SIGNATURE OF CONTRACTOR

Full Name of Firm
Address as Prequalified
Signature of Witness Signature af Member/Manager/Authorized Apeni
Select approprivte title
Print or type Sigmer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and swom to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of _ County

State of

My Commission Expires:




Contact No

Rev 4.79-11
County
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
JOINT VENTURE (2) or (3)

The person executing the bid, on behaif of the Bidder, beuag duly swom, solenmily swears {or affirms) that neather he, nor any officmal, agent or
employce of the bidder has entered 1o any sgreement, parucipaied 1 any collusian, or atherwise 13ken gny action which 15 m restramt of free
compeulive bidding m connection with any hid or coniract, that the bidder has not been convicied of viclating N.C.G.5. § 133-24 wathin the last

three years, and the the Bidder intends ta do the work with 1ts own bonafide employees or subcontraciors &nd is not bidding for the benefit of
another contractoc

In addition, executron of dhus bid in the proper manner also constitues the Bidder's cernificalion of stanis under penalty of persury under the laws

of the United States in aecordance with the Debarment Cernfication attached, provided thet the Debarment Certification also includes any
required sizements conceming cxceptions (hat are apphcable

N.CG.S. § 133-32 and Executive Order 24 prohiba the offer 1o, or scceptance by, any Siate Employee of any gift from anyone with a contract
with the State, o7 from any person seeking 10 do business with the State By execulion of 2ny 1esponse tn this procurement, you attest, for your

entire orgariization and iis employees or agents, that you are nal aware that any such mfi has been offered, accepted, o promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions 2 Joint Venturers Fill wn lines (1), (2) and (3) and execute 3 Joint Venturers Fill in bmes (1), (2). {3) and (4) and execute On
Line (1), il in the name cf the Joint Venmre Compeny. On Line (2), fll m 1 name of une of the joim venturers and execute below in the
eppropriate manner On Lme {3}, pnnt or type the name of tie other joint venurer and execute below in the appropridte manner On Line {4), fild
n the name of the third joint venturer, if applicable and execute below in the appropeiate manner

{3

Name of Joint Venture
2)

Name of Contracior

Address as Prequahfied

Signature of Witness or Attest By Signature of Contracigr

Prant or type Sugner’s name Print of fype Signer’s name

If Corparanon. affix Corporate Seal and
{3
Name of Contractar
Address as Prequalified
Signature of Witness or Aness By Signature of Contractor

Pzt or type Signer's nsme Print or type Signer's name

If Corporation. affix Corporcie Seal and
4

MName of Contrastor (for 3 Joni Venrure onhyj

Address as Prequalified

Signature of Wriness or Astest By ﬁmme of Contracior

Print of type Signier’s name

i Corporanon, offix Corporaie Seal
NOTARY SEAL

- Affiduvit must be notoried for Line (23 -
Subscribed and sworn 10 before me tis

_ dayof W
Signature of Notery Publie

of County
Suste ol

My Commission Expares-

NOTARY SEAL
Afftdereir must be notarced for Line (33
Subscribed and sworn to before me this
e day of

Print oF type Signer's name

NOTARY SEAL
Affidavic must be hitarized for Lie 14}
Subsciibed and swoen to before me tis

20 day of 0
Signature of Natary Public Signature of Natary Public
of County of County
State of State of
My Comussion Expires My Comr " Expires




Contract No Rev 4-19-11

Counry

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly swom, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.5. § 133-24 within the last three years, and that the Bidder

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United Siates in accordance with the Debarment Certification attached,

provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.CGS § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with.a contract with the State, or from any person seeking 1o do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gifl has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

[ndividual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signarure of Witness Signature of Conitractor, Individially

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and swom to before me this the NOTARY SEAL

. dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:




Comniract No Rev 4-19.11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behall of the Bidder, being duly swom, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise teken any
aciion which is in restraint of free competitive bidding in connection wilh any bid or contract, thai.the. bidder has not been
convicted of violating M.C.G.S. § 733-24 within the last three years, and that the Bidder intends to do the work with its awn
benafide employees or subconiractors and is not bidding for the benefit of another contractor,

1n addition, executicn of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United Sutes in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements conceming exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the Siale, or from any person seeking to do business with the State. By execution of any response in this
procurement, you sttest, for your entire organization and its employees or-agents, that you are not aware that any such gift has
been offered, accepied, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type individual name

Address as Prequalified

Signatore of Contractor, Individually

Print or type Signer's Name

Signamre of Witness

Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn (o before me this the NOTARY SEAL

day of 20__.

Signamre ut:'?:lmary Public

of — County e L

State of

My Commission Expires:




Comract No

Rev 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

The prequalified bidder shall provide immediate written notice to the Municipality if at any
time the bidder learns that his certification was erroneous when he submitted his debarment

certification or explanation filed with the Municipality, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower ftier covered
ransaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared

ineligible, or voluntarily excluded from participation in Municipal contracts, unless
authorized by the Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may

decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No

Rev 4-19-11

County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debamred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charg&d by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

}f the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation

with this submittal. An explanation will not necessarily result in denial of participation in a .
contract,

Failure 1o submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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Submit with Invoice

State of North Carolina

Department of Transportation
Subcontractor Payment Information

Form DBE-IS

Rev DIV 8 12-31-07

Fimm Invoice No. Reference 1231
NCDOT PO / Contract Number 360001234 I EXAMPLE |
WBS No. (State Project No.) 40491
Date of Invoice 12/11/2007
Signed Gohn Loe
Amount Paid To Date Paid To
Subcontractor/ Subcontractor/ Subconlractor/ Subcontractor!
invoice Line Subconsuitant Subconsuttant Subconsuftant SubconsuRant
iterm Payer Federal Material Suppllar Material Supplier Material Supplier Material Supplier
Reference Payer Name Tax ID Name Faderal Tax ID This lavoice This involce
{from PO)
Example 1
10 XYZ Trucking 123-45-6789 ABC Company 987-65-4321 8 7,000.00 11/16/2007
66 CODF Company 456-78-9123 DEF Paving 788-12-3456 & 1,000.00 11/17/72007
i no Subcontractor/Subconsuitant participation, please submit form as shown below in Example 2
Example 2
N/A 0.00
Example 1 Example 2
Total Amount Paid To Subcontractor Firms 5 8.000.00 $0.00

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to
Subcontractors/Subconsultanta/Material Suppliers on the above referenced project.

Signature

Print Name

dorm Lo

John Doe

Title

Date

Owner

12/11/2007




State of North Carolina

Department of Transportation
Subcontractor Payment information

Submit with invoice

Firm Invoice No, Reference

NCDOT PO / Contract Number

WEBS No. (Stale Project No.}

Date of invoice

Form DBE-IS

Rev DIV § 12-31-07

Signed
Amount Paxd To Date Pai} To
Subesaentractor Subcontraciod Subcontractorf Subcontractor/
Invoice Line Subcansuliant Subconsultant Subconsultant Subconsultanl
ltem Payer Federal Malerial Supplier Melerial Supplier Material Sypplier Material Supphier
Reference Payar Name Tax D Name Federat Tax iID This Invoice This Inveice
Total Amount Paid To Subcontractor Firms $

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to

Subcontractors/Subconsultants/Material Suppliers on the above referenced project,

Signature

Print Name

Title

Date”




SUBSTITUTE FORM W-9
YENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Interaal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Edentification Number (TIN) to the State. 1f this nu‘mber is
not provided, you may be subject to a 20% withholding on each payment, To avaid this 20% withholding and to insure that sccurete tax informstion is
reported to the [méeraal Revenue Service and the State, please use this form fo provide the requested information exacdy s it sppears on fke with the ERS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA /' TRADE NAME (IF APPLICABLE):

BUSINESS DESIGNATION: [ INDIVIDUAL (usc Social Security No.)  [JSOLE PROPRIETER (use S8 No. or Fed ID No.)
] CORPORATION (use Federal ID No.) IPARTNERSHIP (use Federal ID No.)
] ESTATE/TRUST (use Federal ID no.) CJSTATE OR LOCAL GOVT. (use Federal 1D No.)
() GTHER / SPECIFY
SOCIAL SECURITY NO. - - {Social Security #}
OR
FED.EMPLOYER IDENTIFICATION NO. - tEmployer ldentification #)

T COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER F1iAN THE ONE LISTED ABGVE:
: REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

" Panicipation In this section 35 volamiary. You are not required to complese shis sechon 10 becomu a Tegistered vender The information below will 1n o way affect the vendor registration process |
i amd s sole purpose is to colieer statistical data on those vendors doing business with NCDOT. if you choose &0 pasticipate, ciccle the amswer that besi fits your Frm’s group defmition.

What is your firm’s ethnicity? ((JPrefer Not To Answer, [JAfrican American, [JNative American, [JCaucasian American, [JAsian American,
: [Rispanic American, ([ JAsian-Indian American,  [JOther: )
. What is your firm’s gender? ([ ]Prefer Not to Answer,[ IMale. [IFemale)  Disabled-Owned Busiaess? ([ ]Prefer Not to Answer. [1Yes.[] Noy

IRS Certifieation

Under penalties of perjury, [ eenify that:

The number shown on this form is ney comect taxpayer identification and

2. 1am not subject 10 backup withholding because: (a) [ am exempt from backup withholding, or {b) | have not been notified by the IRS that | am subject to backup
withhoiding as a resul of a failure to report all interest or dividends, or (c) the IRS has notified me that | am ng longer subject to backup withholding, and

3. TamaU.S. person (including a U.S. resident alien).
The IRS does not require your consent to any provision of this document other than the certiffeations required to avoid backup withholding. For

camplete certilication instructions please see [RS FORM W.9 at heipaiiwww.i Y .
NAME (Print or Type) TITLE (Print or Type)
SIGNATURE DATE PHONE NUMBER

To avoeid payment delays, completed fnr!us should be returned promptly to:

NC Department of Transportation
Fiseal /Commercial Accounts
1514 Mail Service Center
Rajeigh, North Carolina 27699-1514

PHONE (919) 733-3624  FAX (919) 715-3700



FO S e Nomtn O ke i

31

@ D rARIAMENT OF FRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as;

Name of MBE/WBE/DBE Subconiractor

Address

City State Zip
Please check ali that appiy:

Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment ltems sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment [tems sheet. Amount § '

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subconiractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



10.

Subcontract Approval Form (Form SAF)

Complete the "Subcontractor Approval Form" (Form SAF) for the Subcontractor and 2™ Tier
Subcontractor on one form. Additional items of work can be entered on the "Subcontractor Approval
Form Attachment", If there is more than one 2™ Tier Subcontractor, it should be fisted on the
Subcontract Approval Form - Additional 2™ Tier" {SAF-1 Additional 2™ Tier).

If retainage is being withheld for the Subcontractor or 2™ Tier Subcontractor a place an "X" in the box
to the right of "RETAINAGE."

When the proposed Subcontractor or 2™ Tier Subcontractor is a certified DBE, MBE, or WBE
Subcontractor, place an "X" in the box to the right of the appropriate designation. When the proposed
Subcontractor is not a certified DBE, MBE, or WBE Subcontractor, place an "X” in the box to the

right of "NONE." One of the four spaces shail be marked with an "X".

When a Subcontractor is to perform all the work involved in the contract item, then the unit price for
the subcontracted item must be the same as the contract unit price. When only a portion of the
quantity of an item is to be sublet, the item shouid be indicated by the symbol {=}. The physical limits
of the sublet quantity shall be identified. The unit price for the item of work shall be the same as the
Department's coniract unit price.

Portion of an item - the Subcontractor performs all work associated with the item, but only
performs the work for a part of the contract quantity. {Example: Grading from

Station 225+00-L- to end of project.)

When only a partlal amount of the work for an item is to be sublet, the unit price may be less than the
contract unit price and the item should be indicated by the symbol (+). The part of the contract item to
be performed by the Subcontracter shall be identified.

Partial item of work - the Subcontractor performs part of the work associated with the
contract item. (Example: Trucking Subcontractor hauling asphalt or incidental stone.)

The negotiated Subcontract Unit Price or lump sum price must be the actual price agreed upon
between the Contractor and the Subcontractor. In the event the subcontract unit of measure differs
from that in the Department's contract, the unit of measure shown on the Subcontract Approval Form
shall be the same as those shown in the Department's contract. Any conversions necessary to
satisfy this requirement shall be the responsibiiity of the Contractor. The Converted Price {CP) shall
be denoted with an asterisk ( *). (Examples of converting units of measure can be found in the
HICAMS User Guide, Chapter 2, Section 8A. Use the following link to view the examples.)

The Total Subcontract Amount is the Subcontract Unit Price muitiplied by the Quantity.

The Subcontract Total is the amount of the subcontract. This total is calculated by summing the Total
Subcontract Amount of the line items listed for the Subcontractor. Any ilems listed on the Attachment sheet

for the Subcontractor is also included in the Subcontract Tolal. The lines ilems for the 2nd Tier Subcontracior are
are not included.

When any items requested to be sublet have been previously included in an approved subcontract, the
foliowing statement shall be included above the listing of these items: "The foliowing items are being
deleted from "Subcontract Request Number i

The Contractor, SE]bCOI’Ii’I‘BC!OI’. and 2™ Tier Subcontractor (when applicable) shall sign the original
Subcontract Approval Form and the Contractor shall submit the form to the Resident Engineer.



a)eq

“JORERUOY ay) 0] AJaRI|p apew aq [ siuswded jje Jeu)
puR JOBIUOD BU} JO SUUE} BU} Ylim SOUBYOWIND Uf YoM 34 JO 20y |
uopewos pue soueuloped A10}oe)sies ay) 10} ajqisuodsal
aq jim JOIPENUOD Bl Jey) Buipue)siapun syl i panosddy

Jaaubug uapisey

"eg

‘oL

ameubis
O}eNUOIqNg 131), 2,

aleq

BLL
:ainjeuis
- HJoprjuasgng

{a3AQHddY

BLL
‘anjeubls
Hoenuon)

-Kiaugua sy ul jJoenuodgns Jal smm\ “om.z:cun_:w. By ul
PAPNIOUl UG BABY ,'SUCISIACI 192)U0D) pannbay, '€/Z1 YMH 18Ul pue Bunum ui st Joe3U00QNS SY) JEY) SBYRIAD JOIDBAUCIGNS / JODRALOD 8yt

(syoefosd jesspad 0 Auo saydde) NOLLYOIJILEID LOVHINODENS

{ ¢ } way je1ped e sa)eoipu|

(e) way ay) jo VOO € Sa)edpU|

Jqejo)
JoBNUOINE

T AXO) JAQUINN

Junouly #3d 3un SWd x| own | Apenp | w0 |0 uonduosaq way apon

wenuooqng (g10] | joeaucoqns | pun 1oesuo) | 4o ans | (o) U
"D} Jopuap . $52.ppY pue aEnL JOPBRUOIANS 281, . T

[Janon[_]3am []3ew[_] 3aa[|ebeumey

‘ON Jopuap, $$8IppY pue aweN 10RIJUOGNS

[ Janon[_]3am [ aaw[ ]3aq[ Jebeuersy

0L 123rodd SIHL NO XHOM 40 SINALI DNIMOTIOA4 3H1L 1378NS 01 Dmhmm:cwz SI TVAQUddY
Aunog
‘Jaquiny jsanbay joenuooqng
WYO0O4 TWAQHddY LOVYHLNODENS

<

TON dIL

Juaiuaiy SgM

“ON 'v'd

TON loenuany

Jvg uuog



{ ¢ ) way feiued e sa)eoipu| (o) way) ay) jo ucHod E SAEdIpU|

T RO) m 18qUINN

uumahuwmm._m,q_ﬂo n Hwhﬂ%om“wm «_::M“_M._nﬂ_coo * pun Ajjjuent) 1o 10 uol)duosaq way _ apon)
: i ang | (») aur
Jaquunpy jsanbay jJoeNUodgNS TON VA4 ION JoedjuoD)

INIWHOVLLY WHO4H TVAOUHddVY LOVHLNODENS

S WRWYOBRY |-4YS LU0



aeq

JOBNHU0D Ay} o) Aodup apew aq jim sjuawded (e jey)
PUE JIEIUCS BY] JC SUUE] Ay Ylm soueiiduiod U] Jom ay) jo
uona|dwoo pue saueuuopad Aloejsfies ey) Joj djqisuodsel
aq [IIM JoloRIUOD By jey) Buipuersiapun ay) yim pesoiddy

JeuBuz Juspisay

aeq

JOENUoIqnS Jall il

any
ameud|s

aleq

L
‘aumeubig
JOIIRRUOIGNS

Kec)

AIAQULIY

L
! :anaubys

01RO

‘AjaJue S)i Ul JOERJUOIGNS JaY SN_\ 1PBAUCIGNS SUF Ul

papnou; U99q IARY ,'SUCISIACILY JoRIUOD paJinbayy, ‘£2Z} YAAHA 18Y) pue Bugum v st oenuaagns syl jey .mme_tmu J0J0RIHUODGNS [ JOlDRHUOD §Y [
(syosfoud tesapet 0} Ajuo saljdde) NOILYDIAILNAD LOVHLNODENS|

{ ¢ ) way) (epeg & SajeoIpul

(w) Wway) 8Y Jo UoRIO B SBIBDIPU|

_ T4 10) | equinN
Wnoly 83ld 1uN 8alid *1 wn Apueny Jo Jo uonduosag) way apo)
10BAUOIGNG fEIOL | JBAUCKNS | Wun 10enuod (ga] T _ ang | () e
“ON JOpUA SSAIpPY pue aEinu Jopesuosqng Jeil o 7
[Janon[ ] 3am [ Jaew] Jaaq] |=teuesy
"0 JOPUBA $SRIPPY PUS BLIBN LOBINOOGNS Jalt al

[JanoN[ ] aam [ 3enw[ ]3ea[ |ebeursy

:0) LOFr0dd SIHL NO MHOM 40 SWALI ONIMOTIO4 3HL 13T78NS 0L ad153NDAY SI TVAQHIdY

AU

nap

uaquinyg Jsenbay Joenuoogng

WHO4 TYAO¥ddY LOVELNODBNS

o3

-

1)

wm N
, g
g o eV

YON dTL

Juawez sgMm

"ON V'

TON oejguUOD

" JmL pug jevonppy
L-4vS unog



v0/€0/ b1 :aasiaaul
16/10/£0 *3iV0 NOLLYANINI TdNI |

9 HIGWNN DNIMVHQ]

SAVYMAVOH AVM-OML dINVI-OML NO
SYINHYW YO ONINHVYN LNIWIAVd ONIOVd

{(431SV4 H0 HAN € DNITIAVHL SNOILVYHILO)

NVAVHVO NOILVHIdO DYNIAOW

'w - ~Br XA
: [ S,
MOH
. -l
VINL ORY JdYd
F'121H3A {s) 008
ﬁEﬁ.ﬁ m_..%u.___.._oum:»eea NOI1¥IITddY # _ | #
' | s ‘
1 r \ o “4, .
» 3._::._@ HEe (o) ladte) ¥ ,,_A_M,ﬂ”._ I (+1) »
2 (0 .008 i _
1IN - -
v - igaroud () ~/+,008 _ .
¥l s > £ 1O |
gk, . e P
w?c.a aviHy Dlddvil 7 430 i Yim
INIYd: ©  ONIAOW :
(@NrHeNTH () 13Mm MO
‘Y (k) .
L TIOTHGA NOLAVIL WY FHL 40 LNOA

ANIGd OL i S ﬁ "
Eh Al Wit

11
20" AVLE NIV 1 -l

;300 NOTUWD,

'LNIN JOGK,D8) L0, FdAl -

TIgvd ANy DNTHEVTS  ®
*QRAQUIY

t o CHumetB} € 134T AS1L OSC-JHWON 3
A1S0m YINL C(10°9011 "ON OWYONVLS
AVROVOY 33E) WYR LHOTT ONY

(VIRL) WOLVIWALLY LOvdNT O9ANNON
NOMEL HLLR ITDIHIA MOLIOII0W

WVE 1HDIT H1lM :
Tonax wortorey 1 |
0T D144ViL JO WOTI93WIA 4

*O3ADMddY LOMN GHY DRC-JUbON
34 159N EMDIE  WDIS ITVINGY M|

AN3O

n..(zoguZH

ORI oo Tt PRIV o  auitn T BSTRNBATVIY (i)

: "LIAIN OF3dY 03190d° IAORY: 93711A - {9) AL DNITIAVIL NIHM NOIE
| IZINOOIAM OL ALITIMY LISINOLOM Wi NO 0OEVY I8 ONCHS JZIE MOIR

HHL 0L OHHOVLLY 30 OINOHG NOLG

RAATHOLON TIIIHIA
HO TYNDILdD

*2SVHE ONONVIOD VO UYINONYLOZN 38 AVA. SNOIE - “, OVOH NI MIHD INIVd,

| FONVARIO  TVOTHIA NOILIELOWd ONY HOTAYOLWidY JHL NIUALYD FHIFdE
DNTHIINT ADMA SIGTHOLON INIATMS OL OIIAN SV FONVIRIO L8NNGV (i}

‘8T 'GIITO3dS ALTATLOV 38 QWOHS SNDIS wnotiveaeanE (o1}

* EUINUVIE ONY DMINUYR INIMIAYS BOJ ENAL1 AV 3HL O
WINBOIONI C3WIOIENDD 30 TTIM SFITAI0 WULNOY ITddvil TV (Z1)

"UHINIUNT EHL AR G3A0BddY
SV SLMDLT WAL UQ/OMY JHIHIVE HLIM 03LYNIMNTIL
30 1G0W VIHV NuQl JHL "IWGIN 1Y (ARHOAYEd SI MUOM 4T (16}

*OVALEND G160 38 AVE NOJVIH ONIAYAON ¥ 1Na
‘oAuipAAd ST EITOTHIA 1V NO BvE LHBIT ¥ 40 38n {08)

‘03HINOIY §I STTIIHIA NIABMLIE NOTLVIINNMNIOD OIOVH (8)

THASNET N1 BININ (9) 3Ald O330%H LOM
GMOHE 3KHOZ XHOM  “TVIN THONM LXIN OL IDVITIN 40 G (4)

"SIRIN IINYLSIA INDIE ILVOOROV OL GANIFHLONET 38 Nvd

S310N TvHINID

AT ¥

[{ M T E AT

i

1

i
SIANIA -A-

ANOZ HUOM AVIKIVOD NIVR

[£-}) _ f i9)

) = peomm T =, - 14,008 ~
m _ [)it .
, Ls J 7o _ L
; + ! P N ‘
w N X e -
' .w
; i
+ .
; e 2K HF
i I gy HR v
JROTW N0 D
1 {rhig)2)y)

“YINL ¥ 3AYK TIVHS INYY T3AVHL FHL NI 33§
LBNT4 ML "UIAIMOH " (E31DIH3A TWHDILIAOY ABIHL
WY SYIAL) IWIBIIVH DNINHYIN INIWIAYC 30 SHIAHO

AVAINIIVA O) NYAVHYD NuOA NI 0380 38 QWOHE . SATIEHIA TWNQILIOOY {al

‘SYONVISLO ANDIS JAOMINI DL ‘313 “S3IAHND

TYOLLUIA NV TVANGZINOH 434 0ILSNNOY 30 INOHE DNIOVYE NOIE (9)

v “NOIE JdO MOLLON

OL ONOOMS JHL BN 1003 (1) 3NO 0 WIWININ ¥V OUNNON

19 0IN0HS SNUIE ONINHYM (RONYAOQY CAINMON ONNCUD (#)

THVALLHDIT WO/ONY 1INV MOUNY DNEHSVIA JHA 40 LHOLS
LUOLON- FHL ¥OO0TE LON OHIONS: ONY ONNOWD: BHL' NOMd 1004
L} M0 J0 RARINIR ¥ OALMON 38 OINOME SEIOTHAA NO SNDIS (€)

... 'BAINIDONI MOB4 TWADHdAY HAIM Q35N 38 NYD NOIS HIVIVAG ¥
NOLS 8% X ,8F Y LIBLHOH M3GWOHE NO GNOILVLIAIN 30vd§ d1
"ONLLAIHE  XI 80 I1IA 'LIA 3dAl JONYHO LNIDSIHONTA

HLIM L8P X 8% 36 LSO SNOIS DNINUYAL 33NWAGY 1TV (2)

(SNOLS dN ¥2Id OL IIMID 38O LSMN)

(5w} NIIE FOVESHIR 11HVIONYHD QIANAON ONOOVD “a

(SNOTS 4N Mi1d OL EIONIS 16NW)
ENDIE ONINHYM ONVAQY O3ANMON ONNOND "3
{Sm3} NOI8 30VSSIM JIBVIDNVHD CDLNNON MOAML ‘8
HHOLS GDLNNON AL "V

ZENOTS DNHINWWM JONYADY WO QIEN 28 AVN SNOTLID DNIMDTIOY 3HL (1%




North Carolina Department of Transportation

Contract Number: 9CR.20291.9
DESCRIPTION: Old Lexinton Road (SR 1706) from Gumtree Road (SR 1711) to pavement joint at Barnes

BID FORM

Road (SR 2758) at Forsyth County Line
lrt\le: Sl\?g' ROADWAY ITEMS Quantity Unit |UNIT PRICE PRICE
1 800 |MOBILIZATION 1| LS
2 610 |SURFACE COURSE, S9.5B 2,639| TONS
3 SP |LEVELING COURSE, S9.5B 1,756| TONS
4 SP [ASPHALT BINDER FOR PLANT MIX (PG 64-22) 272| TONS
5 858 |ADJ. OF METER OR VALVE BOX 14| EA
6 | 1205 |PAINT PAVEMENT MARKING LINES (4") 46,464| LF

* The contractor shall note that all quantities ased only for figuring the lowest responsible lgidd The quantities may vary as directed

the Engineer.

TOTAL BID FOR PROJECT :

CONTRACTOR

ADDRESS

Federal Identification Number

Contractor's License Number

Authorized Agent Title

Signature Date
Witness Title
Signature Date

THISSECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Thisbid has been reviewed in accordance with Article 103-1 of the Standard Specificationsfor Roads and Structur es 2006.

Reviewed by
Accepted by NCDOT

Engineer






